UNITED STATES DEPARTMENT OF STATE
BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS
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DIVISION/DESCRIPTION LABOR MATERIALS OVERHEAD PROFIT TOTAL

. General Requirements/Mobilization

. Site Work

. Concrete
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. Wood and Plastic

. Thermal and Moisture

. Doors and Windows

. Finishes
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Specialties
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. Equipment
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N

. Furnishings
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w

Special Construction

=
&

Conveying Systems

=
o

Mechanical

16. Electrical

TOTAL

Colombian Pesos
Allowance Items:

PROPOSAL PRICE TOTAL:

Alternates (list separately do not total)

Offeror: Date



OFICIAL BREAKDOWN CHART
UPGRADES FOR METALLIC RADAR TOWERS AND

PROJECT: SHELTERS
Place: NAVY BASES AT BAHIA SOLANO, CHOCO - CERRO
3C€: MUTIS AND PIZARRO, CHOCO
Date: Jun-15
BASE CONTRACT
ITEM DESCRIPTION UNIT | QUANTITY | UNIT COST | TOTAL COST | SUB TOTAL | TOTAL COST BY CHAPTER
1.01 GENERAL REQUIREMENTS $0.00
1.01.01 _|[Location and Layout GBL | 1.00] |
1.01.02 Temporary Facilities (Including enclousure) GBL | 1.00| |
1.02 METALLIC TOWER $0.00
1.02.01 Supply and installation of the metallic support platform for the radar transceiver, including support GBL 1.00
1.02.02 Supply and installation of metallic radar support for the radar GBL 1.00
1.02.03 C y work for metallic platform as mounting, mobilization and adjustments. GBL 1.00
1.02.04 Additional Paint for towers along its I GBL 1.00
1.03 TOWER SHELTER AND ENCLOUSURES $0.00
1.03.01 Supply and installation of floor tiles along the shelter GBL 1.00
1.03.02 Supply and installation of door sweeps along the shelter doors (2 units) GBL 1.00
1.04 ELECTRICAL WORKS $0.00
1.04.01 Supply and Installation of Ladder Cable Tray inside shelter GBL 1.00
1.04.02 Supply and installation of Duplex receptacle 120VAC/15A, outdoor installation GBL 1.00
1.04.03 Supply and installation of cabling system for Duplex receptacle 120VAC/15A, outdoor installation GBL 1.00
1.04.04 Installation of existing Obstruction lights, including electrical ivi GBL 1.00
1.04.05 Supply and installation of the illumination system for the working points and the different platforms GBL 1.00
1.04.06 Installation of existing Air Conditioner System (2 units), including drainage system GBL 1.00
1.04.07 Supply and Installation of alternator for Air Conditioner System GBL 1.00
Supply and installation of stainless steel and rubber sleeves (Boot type) for the transition from the ladder
1.04.08 s GBL 1.00
outside shelter to the cable tray inside the shelter
1.04.09 Installation and startup of the main 15 KW Generator supplied by the Colombian Navy GBL 1.00
1.05 TRANSPORTATION AND LOGISTICS $0.00
1.05.01 Lodging for installation process GBL 1.00
1.05.02 Helicopter Harness GBL 1.00
1.05.03 Transportation Bogota - Buenaventura GBL 1.00
1.05.04 Transportation of personnel GBL 1.00
1.05.05 Material for packing tower material
1.05.06 Transportation ies (Polizas) GBL 1.00
1.06 FUEL SYSTEM FOR GENERATORS $0.00
1.05.01 Supply and installation of stainless steel pipeline for the fuel system (30 m. approx.) GBL 1.00
1.05.02 Supply and installation of decanter filter (4 Units) GBL 1.00
1.05.03 Supply and installation of Close valves (24 Units) GBL 1.00
1.05.04 Supply and installation of Flex Hose (5 m approx.) GBL 1.00
1.05.05 Installation of 450 GI Fuel Tank, including fuel (50 Gl for tests) GBL 1.00
107 [OTHERS [ [ [ [ | $0.00]
1.07.01 |Supply of complete equi for working on high (2 Units) I GBL I 1‘001 I |
2.01 GENERAL REQUIREMENTS $0.00
20101 [Location and Layout GBL | 1.00] [
2.01.02 Temporary Facilities (Including enclousure) GBL I 1.00] I
2.02 METALLIC TOWER $0.00
2.02.01 Supply and installation of the metallic support platform for the radar transceiver, including support GBL 1.00
2.02.02 Supply and installation of metallic radar support for the radar GBL 1.00
2.02.03 C y work for metallic platform as mounting, mobilization and adjustments. GBL 1.00
2.02.04 Additional Paint for towers along its I GBL 1.00
2.03 TOWER SHELTER AND ENCLOUSURES $0.00
20301 Supplyland installation of Fiber cement panels along the shelter walls and ceiling (Including panels, joints GBL 100
and paint)
2.03.02 Supply and installation of door sweeps along the shelter doors (2 units) GBL 1.00
2.03.03 Supply and installation of floor tiles along the shelter GBL 1.00




OFICIAL BREAKDOWN CHART

UPGRADES FOR METALLIC RADAR TOWERS AND
PROJECT: speTERS

NAVY BASES AT BAHIA SOLANO, CHOCO - CERRO

Place: \Tis AND PIZARRO, CHOCO
Date: Jun-15
BASE CONTRACT

ITEM DESCRIPTION UNIT QUANTITY UNIT COST TOTAL COST SUB TOTAL TOTAL COST BY CHAPTER

2.04 ELECTRICAL WORKS $0.00
2.04.01 Supply and Installation of Ladder Cable Tray GBL 1.00
2.04.02 Supply and installation of Duplex receptacle 120VAC/15A, outdoor installation GBL 1.00
2.04.03 Supply and installation of cabling system for Duplex receptacle 120VAC/15A, outdoor installation GBL 1.00
2.04.04 Installation of existing Obstruction lights, including electrical ivi GBL 1.00
2.04.05 Supply and installation of the illumination system for the working points and the different platforms GBL 1.00
2.04.06 Installation of existing Air Conditioner System (2 units), including drainage system GBL 1.00
2.04.07 Supply and Installation of alternator for Air Conditioner System GBL 1.00
2.04.08 Supply and installation of stainless steel and rubber sleeves (Boot type) for the transition from the ladder GBL 100

o outside shelter to the cable tray inside the shelter )
2.04.09 Supply and installation of of copper connectors for the joints along the Faraday cage GBL 1.00
2.04.10 Installation and startup of the main 15 KW Generator supplied by the Colombian Navy GBL 1.00

Dismounting and re-mounting of electrical elements such as lamps, swithcboards, outlets, extractors, etc.
2.04.11 ) " GBL 1.00
in order to install the fiber cement panels and ceiling.

2.05 TRANSPORTATION AND LOGISTICS $0.00
2.05.01 Transportation of materials GBL 1.00
2.05.02 Lodging for installation process GBL 1.00
2.05.03 Transportation Bogota - Buenaventura GBL 1.00
2.05.04 Transportation of personnel GBL 1.00
2.05.05 Material for packing tower material GBL 1.00
2.05.06 Transportation ies (Polizas) GBL 1.00

2.06 FUEL SYSTEM FOR GENERATORS $0.00
2.06.01 Supply and installation of stainless steel pipeline for the fuel system (30 m. approx.) GBL 1.00
2.06.02 Supply and installation of decanter filter (4 Units) GBL 1.00
2.06.03 Supply and installation of Close valves (24 Units) GBL 1.00
2.06.04 Supply and installation of Flex Hose (5 m approx.) GBL 1.00
2.06.05 Installation of 450 Gl Fuel Tank, including fuel (50 Gl for tests) GBL 1.00

207 |OTHERS [ [ [ [ | $0.00]
20701 [Supply of complete equipment for working on high (2 Units) [ e | 1.00] | [

A.lLU

Administration %
Unforenseens %
Profit %
VAT(Over the profit total value) %

—

|PERFORMANCE TIME (in calendar days) [ |

BID OPTION #1
ITEM DESCRIPTION UNIT | QUANTITY | UNIT COST | TOTAL COST | SUB TOTAL | TOTAL COST BY CHAPTER
BO-1___|TRANSPORTATION AND LOGISTICS [ [ [ [ | $0.00]
BO-1.1 [ Transportation of 450 GI. Fuel tank [ el ] 1.00] |
A.l.U
Administration %
Unforenseens %
Profit %
VAT(Over the profit total value) %

—

|[PERFORMANCE TIME (in calendar days) [ |




OFICIAL BREAKDOWN CHART

PROJECT:

UPGRADES FOR METALLIC RADAR TOWERS AND
SHELTERS

NAVY BASES AT BAHIA SOLANO, CHOCO - CERRO

Place: \yTis AND PIZARRO, CHOCO
Date: Jun-15
BASE CONTRACT
ITEM | DESCRIPTION | UNIT | QUANTITY | UNIT COST | TOTAL COST | SUB TOTAL | TOTAL COST BY CHAPTER
BID OPTION #2
ITEM DESCRIPTION UNIT | QUANTITY | UNIT COST | TOTAL COST | SUB TOTAL | TOTAL COST BY CHAPTER

BO-2 __|TRANSPORTATION AND LOGISTICS [ | | | | $0.00]
BO-21 | Transportation of 450 GI. Fuel tank [ el | 1.00] |
AU
inistration %
Unforenseens %
Profit %
VAT(Over the profit total value) %

—

|PERFORMANCE TIME (in calendar days) [ |

BID OPTION #3

ITEM DESCRIPTION UNIT | QUANTITY | UNIT COST | TOTAL COST | SUB TOTAL | TOTAL COST BY CHAPTER

BO-3 __|TRANSPORTATION AND LOGISTICS [ [ [ | | $0.00]
BO-3.1 |Transp0n‘.ation of materials - Helicopter I GBL I 1.00] I

A.l.LU

Administration %

Unforenseens %

Profit %

VAT(Over the profit total value) %

—

|PERFORMANCE TIME (in calendar days) | |

BID OPTION #4

ITEM DESCRIPTION UNIT | QUANTITY | UNIT COST | TOTAL COST | SUB TOTAL | TOTAL COST BY CHAPTER

BO-4 __|TRANSPORTATION AND LOGISTICS [ | | | | $0.00]
BO-4.1 |Transponali0n Buenaventura - Bahia Solano | GBL | 1.00| |

A.l1.U

Administation %

Unforenseens %

Profit %

VAT(Over the profit total value) %

—

|PERFORMANCE TIME (in calendar days) [ |




OFICIAL BREAKDOWN CHART

UPGRADES FOR METALLIC RADAR TOWERS AND
SHELTERS

NAVY BASES AT BAHIA SOLANO, CHOCO - CERRO

PROJECT:

Place: \yTis AND PIZARRO, CHOCO
Date: Jun-15
BASE CONTRACT
ITEM | DESCRIPTION | UNIT | QUANTITY | UNIT COST | TOTAL COST | SUB TOTAL | TOTAL COST BY CHAPTER
BID OPTION #5
ITEM DESCRIPTION UNIT | QUANTITY | UNIT COST | TOTAL COST | SUB TOTAL | TOTAL COST BY CHAPTER

BO5___|TRANSPORTATION AND LOGISTICS [ [ [ [ [

$0.00]
BO-5.1 | Transportation B - Pizarro [ e | 1.00] |
A.l.U
inistration %
Unforenseens %
Profit %
VAT(Over the profit total value) %

—

|PERFORMANCE TIME (in calendar days) [




DETAILED BIDDING CHART - Guide-

Item

Description

| Unit

|  Quantty |  UnitPrice Total Price

These are examples of how to present this chart. Note this is a guide and just some few examples were included and
are not referenced to this specific project.

Civil works

Excavations for piping m3 35
Excavations for foundations m3 150
Back fill for slab m3 100
Plaster for walls M? 50
Electrical and Cabling works

110 Outlets Un 20
Voice and data outlets Un 14
Electrical channeling Mi 80
Furniture

Interlocutor Chairs Un 18
Work stations 1.50 Un 18
Floor to ceiling panels MI 60
DIRECT COST

Admin costs %

Unforeseen

Profit %

SUBTOTAL

Taxes IVA

TOTAL




